App F IX 4

*Previous References* 1947.48 (- nil )

File No 75-47

Serial Nos 7 8

*Later References*
nil 75-47 (21.22)

# GENERAL AND REVENUE SECRETARIAT

*Serial Nos*
TWO

**Part B for** oct 47

**SUBJECT**

Estimate for Rs 19,350 for provision of sheet sewers to 'C' block in Wilson Garden Extension

---

R 10086-49 & 6 others

The Chairman, C.D.B. Bangalore
" Auditor, P.W.D.
" Chief Engr P & B
" Secl Commr B'lore

Sanction The

From the chairman, Trust board, Bangalore.

No 4 TB 10/47-48 dt 11-7-47

Requests sanction to an estimate for Rs 19,200 for providing sluice sewers to 'C' block in the Wilson garden Extension.

1) This may be sent, in the first instance, to the chief Engineer for R+B for favour of scrutiny + early return with O/s for remarks

M.a 16/7 16/7/47

E.O 27. 2) Forwarded into Engineer to the Chief Engineer for Roads & Buildings. for favour of scrutiny & the estimate & early return

18.0

Superintendent

16/7 hrs. Superintendent

OFFICE OF THE CHIEF ENGINEER R & B DATE 16 7 47 BANGALORE

171/172

Asst B 17/7/47

Asst B 17/7

By 17/7/47 - Asst I

U.O. Memo No. 99 · 11 S. W.

3) Returned with compliments

The estimate is scrutinised and corrected to

Rs 19,350/-

W.O. Dafet

The Secretary to Government,
Revenue Department.

W.O. Dafet
Chief Engineer for Roads
and Buildings.

NG.

S.O.S.
1/9

D.W. for re
f. 1819 W

4) A draft go is submt for appl

Ma
JW 17/9 Newsey for 19 9 W

19/9

5) The engineer officer's report mentions - provision of specific sums between the 1st Cross-Road & the 3rd Cross Road - but in the Chairman's letter etc these Cross-Roads are referred to as the 1st & IV Cross-Road & the 3rd Cross-Road - which of these is correct?

S.O.
22/9/W
JW 22/9/W

WD 01570—GPB—500 pads of 100 sheets each—12 2 46

2833/L

6) Submitted with reference to para 5 supra

7) The cross rounds 3rd and 8th seem to be correct, as mention is made of these rounds in the detailed estimate for the work in question - flg L

Na 26/9 Pi 29/9/47

may be appd

Refee para 5 supra

new regn for Bldgs

Received in Engineering Branch Dec 29/9/47 No 2247

Maybe approved

29/9/47

27/9/47 for Secy

30/9/47 Secy Govt

To,

The Chairman, Trust Board, Bangalore

The Architect, P W D

The Chief Engineer for Elects

The MC Commr, Engg

L 10086-89 & 6-10-47

Some items the Provisional

B Na 13/11

~~R. S.~~ App F VI—G 2

6 copies

C F No 54

GOVERNMENT OF MYSORE

Tele Gram / phone

OFFICE OF
*Chairman,*
*City Improvement Trust Board*
*BANGALORE*

No C To 10/47-48

Encls

Date 11th July 1947

REVENUE SECRETARY No ... Date 15/7/47 GOVERNMENT OF MYSORE

REGISTERED 283 16 JULY 1947 L & G BRANCH

ENDORSEMENT

To

SYED ABDUL ALEEM, ESQ , B A
Secretary to Government,
Revenue Department, Bangalore

Sir,

SUBJECT - Estimate for providing street sewers to 'C' XX Block in the Wilson Garden Extension

I have the honour to forward herewith an estimate for Rs 19,200/- for providing street sewers to 'C' Block in Wilson Garden Extension, between the 5th Main Road and the 7th Main Road and between 3rd Cross Road and 8th Cross Road as no underground drainage was provided to this portion when the Extension was handed over to the charge of the Trust Board by the Public Works Department The report accompanying the estimate explains the details of the Scheme and the need for the preparation of the estimate The estimate was placed before the Board at its meeting held on 28-6-47 and after some discussion, it was resolved

"That the estimate be recommended to Government for sanction and the Municipality urged to take over the charge of the A & B Blocks

I accordingly request that as resolved by the Board, sanction of Government may kindly be obtained to the enclosed estimate for Rs 19,200/- for the above work, the charge being met out of the realisation by the sale of sites in the Wilson Garden Extension credited by the Executive Engineer, Buildings Division, Bangalore, to

"Advances for layout of Extensions "

The plan showing the proposed street sewers with the portion of block 'C' is also enclosed

The Municipal Commissioner, City Municipality has been requested separately to take over charge of the A & B Blocks of the Extension which are complete

I have the honour to be,
Sir,
Your most obedient servant,

CR Narasimhalu

CHAIRMAN

gvm/-

G R S App F VI—G 2]

SUBJECT

6 copies

*Diary No of letter replied to*

General and Revenue Secretariat

( )

*the* *194*

Date of issue 6th October 1947

Signed by Mr G R Rao

May this be—

(i) printed ?

(ii) treated as a standing order ?

(iii) published in the Gazette English Part ?

(iv) translated ?

(v) placed at the disposal of the press ?

(vi) published in the Gazette Kannada Part ?

Section Mel

File No 75-47

Serial No 87

*Proceedings of the Government of His Highness the Maharaja of Mysore*

*Read*— Letter No CTO 10/47-48 & 11-7-47 from the Chairman, C.I.T. Bangalore, requesting sanction to an estimate for Rs 19,200/— for providing street sewers to 'C' block in the Wilson Garden Extension between V main road and VII main road and between III cross road and VIII cross road, the cost being met out of the realisation by the sale of sites

on the estimate submitted by the Executive Engineer, Buildings Div Bangalore to "Advance for Layout & Extn.

2) Unofficial note No 99 dt 11-9-47 from the chief Engineer for R+B returning the estimate duly scrutinised and corrected to Rs 19,350/- for the

Order No L 10086-89/HL-75-47-8 dt 6/10/47

The estimate for Rs 19,350/- as corrected by the chief Engineer for R+B for the work in question is sanctioned. The cost will be met out of the amount granted vide above.

27/9/47

*List of Enclosures*

for Secy

To, The Chairman, C D T Board, Bangalore (with records)

The Secretary, P W D

The chief Engineer for R+B

The H.L. Conservator, Bangalore

*Copied by*

*Examined by*

# PROCEEDINGS OF THE GOVERNMENT OF HIS HIGHNESS THE MAHARAJA OF MYSORE

R E A D:-

Letter No.C.To.10/47-48 dated 11-7-1947 from the Chairman, City Improvement Trust Board, Bangalore, requesting sanction to an estimate for Rs.19,200/- for providing street sewers to 'C' Block in the Wilson Garden Extension between the V/th Main Road and the VII/th Main Road and between the III Cross Road and the VIII/th Cross Road, the cost being met out of the realisation by the sale of sites in the extension credited by the Executive Engineer, Buildings Division, Bangalore, to "Advances for Layout of Extensions".

2. Un-official Note No.99 dated 11-9-1947 from the Chief Engineer for Roads and Buildings returning the estimate duly scrutinised and corrected to Rs.19,350/-.

O R D E R No. L. 10086-89 | ML-75-47-8

Bangalore, Dated, the 6th October 1947.

The estimate for Rs.19,350/- as corrected by the Chief Engineer for Roads and Buildings, for the work in question is sanctioned. The cost will be met out of the source pointed out above.

[signature]
JOINT SECRETARY TO GOVERNMENT.

To

The Chairman, City Improvement Trust Board, Bangalore (with records).

The Auditor, Public Works Department.

The Chief Engineer for Roads and Buildings in Mysore.

The Municipal Commissioner, Bangalore City.

....

SYGG. Spare